ROADS DIRECTORATE

Tender No.: RD/RRM-01/2026

Project: Routine Maintenance and Pothole Repairs of A1 Maqhaka – Malesaoana Road

Date: 13 July 2026

ADDENDUM TO THE TENDER DOCUMENT

This Addendum forms an integral part of the Tender Document and shall be read in conjunction with all other tender documents issued for the above-mentioned procurement.

Prospective Tenderers are hereby notified that, pursuant to **Clause 11.1 (Amendment of Tendering Documents)** of the Instructions to Tenderers, which provides that:

"At any time prior to the deadline for submission of Tenders, the Employer may amend the Tendering Documents by issuing an Addendum."

The Roads Directorate hereby issues the following amendment to the Tender Document.

Amendment No. 1

The deadline for the submission of Tenders and the public opening of Tenders is hereby revised as follows:

Activity	**Original Date and Time**	**Revised Date and Time**
Tender Submission Deadline	16 July 2026 at 10:00 hrs	**21 July 2026 at 10:00 hrs**
Public Opening of Tenders	16 July 2026 at 10:30 hrs	**21 July 2026 at 10:30 hrs**

Accordingly, all Tenders shall be deposited in the Tender Box located on the Ground Floor of the Roads Directorate Headquarters, Maseru, not later than **10:00 hrs on 21 July 2026**.

Tenders will be opened publicly at **10:30 hrs on 21 July 2026** at the Roads Directorate Headquarters, Maseru, in the presence of Tenderers' representatives who choose to attend.

Confirmation

Except as expressly amended by this Addendum, all other terms, conditions, specifications and requirements of the Tender Document shall remain unchanged and in full force and effect.

Tenderers are required to acknowledge receipt of this Addendum and to take its contents into account when preparing and submitting their Tenders.

BY ORDER OF THE ROADS DIRECTORATE